FLAGLER COUNTY
CONTRACT 25-SS-37 FOR PROFESSIONAL SOLID WASTE SERVICES
OLD KINGS ROAD CLASS | LANDFILL and C&DD DISPOSAL FACILTY
2026 Semiannual Water Quality Reporting

HDR Engineering, Inc. (HDR) is pleased to present this proposal to Flagler County for Water
Quality Monitoring and Environmental Services associated with the Closed Flagler County Old
Kings Road Class | Landfill and the Closed Flagler County C&DD Disposal Facility as required
by the Florida Department of Environmental Protection (FDEP) under current FDEP Permit No.
69322-019-SF. This specific scope of services includes:

e 2026 Semiannual Water Quality Monitoring and Reporting — Closed C&DD Disposal
Facility

e 2026 Semiannual Water Quality Monitoring and Reporting — Closed Old Kings Road
Class | Landfill

TASK 1: 2026 WATER QUALITY MONITORING EVENTS - Closed C&DD Disposal
Facility

e Task 1A: 2026 First Semiannual (Reporting Period January 2026 — June 2026)
e Task 1B: 2026 Second Semiannual (Reporting Period July 2026 — December 2026)

HDR will prepare the 2026 Semiannual Water Quality Monitoring Reports for the Closed Flagler
County C&DD Disposal Facility. The reports will be prepared in accordance with current permit
conditions and Florida Solid Waste Management Rules. HDR will process the water quality data
(electronic data deliverable (EDD)) generated from FDEP’s Automated Date Processing Tool
(ADaPT) program and upload it into the FDEP’s Water Assurance Compliance System (WACS)
Database.

HDR will coordinate all field sampling and laboratory analysis activities with our subcontracted
laboratory (Pace) and complete the reporting in accordance with the facility permit and FDEP
Rules. Specific services will include the following:

e Provide fourteen-day written notice of field sampling activities to FDEP.

e Coordinate sampling events with our subcontracted laboratory and sampling team in
accordance with permit conditions and FDEP Rules.

e Confirm sampling team schedule.

e Provide direction to field sampling team.

e Collect all samples in accordance with FDEP Standard Operating Procedures (SOPs),
taking care to minimize sample turbidity and analyze data in accordance with National
Environmental Laboratory Accreditation Conference (NELAC) standards.

e Review data from laboratory including the ADaPT lab EDD data and field EDD data.

e Review the water quality data in accordance with QA/QC requirements as well as
applicable FDEP Rules and SOPs.

e Prepare a summary of groundwater exceedances (if any).

e Evaluate if retesting is necessary & notify the County of any issues.



e If retesting is necessary, it will be conducted within 30 days after sampling data is
received from the laboratory. If the data is confirmed to exceed water standard, or if
resample is not conducted, the FDEP shall be notified within 14 days of confirmation of
exceedance (retesting as approved by the County would be done on a time and materials
basis).

e Prepare a groundwater contour elevation map.

¢ Review the data with respect to contamination assessment of constituents as listed in
the permit. This task includes an evaluation of geochemical conditions supporting
attenuation of detected constituents.

e Conduct a review of the data which is necessary to assess the accuracy, precision,
completeness, and applicability of the data obtained from field and laboratory
environmental testing programs. Evaluation of this data will consider data validation and
laboratory quality assurance, impact of sampling methodology on data quality and
accuracy, and impact of well construction on data quality and accuracy.

e Compile a comprehensive water quality report meeting the delivery schedule.

e Submit data to the FDEP in both Adobe pdf and ADaPT format.

e Prepare a response to the FDEP’s request for additional information, as necessary.

Sampling Events:

¢ First Semiannual Report for 2026 — Sampling occurs before May 30, 2026.
¢ Second Semiannual Report for 2026 — Sampling occurs before November 30, 2026.

Deliverables:

HDR will provide one draft electronic copy of each semiannual report to Flagler County for review
no later than two weeks prior to the FDEP submittal deadline. HDR requests that Flagler County
provide HDR with comments within one week from receiving the draft. HDR will submit one final
hard copy and an electronic copy (pdf) of the report to Flagler County and submit the required
ADaPT EDDs to the FDEP within 60 days of final laboratory analyses.

Semiannual Reports are to be submitted to the FDEP within 60 days of laboratory analyses
completion. The reports will be sent to Flagler County for review within 40 days of the FDEP
submittal date.

TASK 2: 2026 SEMIANNUAL WATER QUALITY MONITORING EVENTS - Closed Old
Kings Road Class | Landfill

e Task 2A: 2026 First Semiannual (Reporting Period January 2026 — June 2026)
e Task 2B: 2026 Second Semiannual (Reporting Period July 2026 — December 2026)

HDR will prepare the 2026 Semiannual Water Quality Monitoring Reports for the Closed Old
Kings Road Class | Landfill. The reports will be prepared in accordance with current permit
conditions and Florida Solid Waste Management Rules. HDR will process the water quality data
(electronic data deliverable (EDD)) generated from FDEP’s Automated Date Processing Tool



(ADaPT) program and upload it into the FDEP’s Water Assurance Compliance System (WACS)
Database.

HDR will coordinate all field sampling and laboratory analysis activities with our subcontracted
laboratory (Pace) and complete the reporting in accordance with the facility permit and FDEP
Rules. Specific services will include the following:

Provide fourteen-day written notice of field sampling activities to FDEP.

Coordinate sampling events with our subcontracted laboratory and sampling team in
accordance with permit conditions and FDEP Rules.

Confirm sampling team schedule.

Provide direction to field sampling team.

Collect all samples in accordance with FDEP SOPs, taking care to minimize sample
turbidity and analyze data in accordance with NELAC standards.

Review data from laboratory including the ADaPT lab EDD data and field EDD data.
Review the water quality data in accordance with QC/QA requirements as well as
applicable FDEP Rules and Standard Operating Procedures (SOPs).

Prepare a summary of groundwater exceedances (if any).

Evaluate if retesting is necessary & notify the County of any issues.

If retesting is necessary, it must be conducted within 30 days after sampling data is
received from the laboratory. If the data is confirmed to exceed water standard, or if
resample is not conducted, the FDEP shall be notified within 14 days of confirmation of
exceedance (retesting as approved by the County would be done on a time and materials
basis).

Prepare a contour groundwater elevation map.

Review the data with respect to contamination assessment of constituents as listed in
the permit. This task includes an evaluation of geochemical conditions supporting
attenuation of detected constituents.

Conduct a review of the data which is necessary to assess the accuracy, precision,
completeness, and applicability of the data obtained from field and laboratory
environmental testing programs. Evaluation of this data will consider data validation and
laboratory quality assurance, impact of sampling methodology on data quality and
accuracy, and impact of well construction on data quality and accuracy.

Compile a comprehensive water quality report meeting the delivery schedule.

Data will be submitted to the FDEP in both Adobe pdf and ADaPT format.

Prepare a response to the FDEPs request for additional information as necessary.

Sampling Events:

First Semiannual Report for 2026 — Sampling occurs before May 30, 2026.
Second Semiannual Report for 2026 — Sampling occurs before November 30, 2026.



Deliverables:

HDR will provide one draft electronic copy of each semiannual report to Flagler County for review
no later than two weeks prior to the FDEP submittal deadline. HDR requests that Flagler County
provide HDR with comments within one week from receiving the draft. HDR will submit one final
hard copy and an electronic copy (pdf) of the report to Flagler County and submit the required
ADaPT EDDs to the FDEP within 60 days of final laboratory analyses.

Semiannual Reports are to be submitted to the FDEP within 60 days of laboratory analyses
completion. The reports will be sent to Flagler County for review within 40 days of the FDEP
submittal date.

FEE
Task Description | Fee Unit Price
1 Semiannual Water Quality Monitoring Event - Closed C&DD Disposal Facility
1A | 2026 First Semiannual $14,172.00 LS
1B | 2026 Second Semiannual $14,172.00 LS
2 Semiannual Water Quality Monitoring Event - Closed Old Kings Road Class | Landfill
2A | 2026 First Semiannual $12,884.00 LS
2B | 2026 Second Semiannual $12,884.00 LS
Total | 54,112.00

Services will be provided under Flagler County Contract 25-SS-037 and approved PO.

ASSUMPTIONS and EXCLUSIONS

This scope of services covers the 2026 semiannual reporting and does not include
additional reporting periods. Scope of services for subsequent semiannual reports will
be provided to Flagler County for approval prior to starting the respective reporting
periods.

Reporting period costs based on information provided by Flagler County, FDEP
requirements, and assumes no additional tasks are necessary.

Scope of services do not include provisions for resampling and testing additional wells,
or contamination assessment activities that may be required based on the results of the
above-described tasks. Any additional sampling or testing will be addressed as part of a
separate contract amendment or task order modification, subject to Flagler County’s
approval.

Tasks will be invoiced separately and based on percent complete or respective time and
material effort.



We appreciate the opportunity to provide this proposal to continue groundwater monitoring
reporting efforts for Flagler County. Please contact us if you have any questions about this
proposal or require additional information.
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2026 09 94611 06/26/2026 116 BUA LANDFILLCD 1 1
1 14614610 531000 conbemLand/Landfi11 Professional Services 45,000.00 9,484.00 54,484.00
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